

PAMELA HARRIS STATE COURT ADMINISTRATOR (410) 260-1295 Fax: (410) 974-2066 pamela.harris@mdcourts.gov

FAYE D. MATTHEWS
DEPUTY STATE COURT
ADMINISTRATOR
(410) 260-1257 Fax: (410) 974-2066
faye.matthews@mdcourts.gov

VACANT Director, Human Resources

GRAY BARTON, Director
Office of Problem-Solving Courts
(410) 260-3617 Fax: (410) 260-3620
gray.barton@mdcourts.gov

MARK BITTNER, Director Judicial Information Systems (410) 260-1001 Fax: (410) 974-7170 mark.bittner@mdcourts.gov

GISELA BLADES, Director Procurement & Contract Admin. (410) 260-1594 Fax: (410) 260-2520 gisela.blades@mdcourts.gov

ALLEN C. CLARK, III, Director Budget & Finance (410) 260-1579 Fax: (410) 260-1290 allen.clark@mdcourts.gov

DAVID R. DURFEE JR., Director Legal Affairs (410) 260-1405 Fax: (410) 260-3505 david.durfee@mdcourts.gov

CONNIE KRATOVIL-LAVELLE, Director Family Administration (410) 260-1296 Fax: (410) 974-5577 connie.kratovil-lavelle@mdcourts.gov

ROXANNE P. McKAGAN, Director Facilities Administration (410) 260-1407 Fax: (410) 974-2066 rocky.mckagan@mdcourts.gov

PAMELA C. ORTIZ, Director Access to Justice Commission (410) 260-1258 Fax: (410) 260-2504 pamela.ortiz@mdcourts.gov

DIANE S. PAWLOWICZ, Director Court Operations Department (410) 260-1725 Fax: (410) 260-2503 diane.pawlowicz@mdcourts.gov

DEBORAH A. UNITUS Director, Program Services (410) 260-1256 Fax: (410) 260-3570 deborah.unitus@mdcourts.gov

ADMINISTRATIVE OFFICE OF THE COURTS MARYLAND JUDICIAL CENTER 580 TAYLOR AVENUE ANNAPOLIS, MARYLAND 21401

Addendum No. 4 to the Request for Proposals No. K14-0025-28 Upgrade the People's Law Library Website to Drupal Version 7 January 27, 2014

This Addendum is being issued to amend and clarify certain information contained in the above named RFP. All information contained herein is binding on all Offerors who respond to this RFP. Specific parts of the RFP have been amended. The following changes/additions are listed below; new language has been <u>underlined</u> and language deleted has been marked with a strikeout (ex. <u>language deleted</u>).

1. Revise Section 2.3.1 - Scope of Work as follows:

The present site shall stay live active with the existing hosting environment until January 31, 2013 February 28, 2014. Sections 2.3.3 and 2.3.4 shall be completed by February 1, 2014 March 1, 2014. The remaining sections shall be completed within a reasonable time, but under no circumstances later than March 31, 2014 April 30, 2014 May 31, 2014.

Date Issued: January 27, 2014

By: Kelly Moore, Procurement Specialist

MARYLAND