This Amendment is being issued to amend and clarify certain information contained in the above-named RFP. All information contained herein is binding on all Offerors who respond to this RFP. Specific parts of the RFP have been amended. The following changes/additions are listed below; new language has been underlined (ex. new language) and language deleted has been marked with a strikeout (ex. language deleted).

2.4.1.21 The camera count for the system should be 53 cameras as we missed 1 outdoor fixed Camera (B-113) that was in the drawings.

2.4.1.22 New system to operate in parallel with existing system until cutover is preferred.

2.4.1.23 Fixed dome cameras are preferred

2.4.1.24 PTZ cameras have no preference

2.4.1.25 View Stations
- Black out all image of bathrooms in cells on recording and on screen
- Workstations should be able to store multiple view configurations for cameras

2.4.1.26 Contractor is responsible for repairing any drywall or touch ups needed due to camera removal or replacement. The District Court will provide replacement ceiling tiles where needed.

2.4.1.27 All monitors should be a 32” in size.

2.4.1.28 Contractor is responsible for removing cabling and wiring and equipment for 28 cameras in and around the building including the current NVR system.

2.4.1.29 T568B terminations should be to a new vendor provided patch panel.

2.4.1.30 Contractor shall supply new rack(s) for all NVR equipment.

2.4.1.31 An Uninterruptible Power Supply (UPS) should be put in place to allow the system to run for 30 minutes.
2.4.1.32 Security office Monitor should be wall mounted above the bailiff stations. Contractor shall provide wireless keyboard and mouse for all locations.

2.4.1.33 The conduit run for the rear gate is an estimated 300ft.

2.4.1.34 Rear gate camera should mounted on existing gate to see driver side window entering.

**Attachment I: Additional Drawings (Included)**

Issued by: Sejal Lakhawala
Procurement Officer
January 27, 2020